



ENTERPRISE AI · SHIPPED AT EMERGENCY SPEED

ModAE WinTrack — AI-Powered Proposal Automation Platform

Proposal for Betser Life Pvt. Ltd.

PREPARED BY

AmbuFast

Emergency Services Pvt. Ltd.

PREPARED FOR

**BETSER LIFE
PRIVATE LIMITED**

TC 16/3766(11), Lotus Tower,
Kumarapuram,
Thiruvananthapuram, Kerala,
INDIA – 695011
GSTN: 32AAJCB5847N1Z9

DOCUMENT REFERENCE

**BTR-2026-MODAE-
02**

May 2026

CONTRACT VALUE

INR 2,89,000

One-time fee · 4 phase payments +
GST

What this project will do

ModAE WinTrack helps the team receive enquiries, prepare accurate quotes, manage approvals, and track every sales opportunity in one place.

The current challenge

Today, enquiries, price lists, documents, and follow-ups are managed across email, PDFs, Excel files, and spreadsheets. This takes time and can create missed follow-ups or pricing mistakes.

The practical result

WinTrack gives the team one clear way of working: receive an enquiry, check the customer, find the right price, prepare the quote, get approval, send it, and track the outcome.

How the project will be delivered

- We start with regular enquiries and simple quotes, then add more complex work step by step.
- People remain in control of customer checks, technical decisions, commercial exceptions, and final release.
- The system works with the tools the team already uses: Outlook, Teams, and SharePoint.
- Each phase is tested using a real business case before the next phase begins.

The project in four simple steps

Each step gives the team a working result. After Betser Life accepts that result, AmbuFast raises the invoice for that phase.

PHASE 1: Complete Spares Workflow and Basic Service Workflow

Complete the Spares workflow from enquiry to closure. Basic Service enquiries only are included in this phase.



PHASE 2: Complete Service Workflow and Microsoft 365 Integration

Manage the complete Service workflow, including site visits, service pricing, Microsoft 365 integration and all required Service fields.



PHASE 3: Complete Project Workflow

Manage project opportunities, project proposals, item-and-cost lists, revisions, approvals, dispatch, tracking, and accounting handover.



PHASE 4: Add controls, reports, and launch safely

Set approval rules, alerts, reporting, user access, full testing, and go-live support.

Why this order works

The team gets useful results early, without waiting for the full platform. Each completed phase is checked, accepted, and paid for before work moves to the next phase.

PHASE 1 — Complete Spares Workflow and Basic Service Workflow

Purpose: complete the Spares workflow from enquiry to closure, while handling only basic Service enquiries in this phase.

What AmbuFast will set up

- Collect Spares and basic Service enquiries from email, web forms, OEM referrals, WhatsApp, and tender portals in one place.
- Read incoming emails and attachments to identify the customer, part numbers, and service request.
- Require a person to complete customer verification before a quote can move forward.
- Create an opportunity number, a SharePoint folder, and a single record for each enquiry.
- Find matching items in the approved price list and standard service-rate sheet.
- Prepare a standard PDF quote, send it for sales review, and then email it to the customer.
- Track the complete Spares workflow: enquiry, customer check, pricing, quote, approval, dispatch, follow-up, and closure.

What Betser Life receives

A complete working Spares workflow and a basic Service workflow, with a clear record of every step.

How we know this phase is complete: one spare-parts enquiry completes through closure, and one basic Service enquiry goes from first email to sent quote and appears in the sales tracker.

PHASE 2 — Complete Service Workflow and Microsoft 365 Integration

Purpose: complete the Service workflow and connect all required Service fields with Microsoft 365 tools.

What AmbuFast will set up

- A clear decision process for when a service enquiry needs a site visit.
- Site-visit requests, visit reports, and a work plan (Statement of Work) for the customer.
- Service-cost calculations for travel, stay, manpower, consumables, and other agreed items.
- Controlled customer email dispatch from the shared Service mailbox in Outlook.
- Teams alerts for assignments, approvals, and follow-up reminders.
- SharePoint folders that clearly show whether an opportunity is open, won, or closed, with all documents filed in one place.
- All required Service fields, along with a record of who did what, when they did it, and which email or file was used.

What Betser Life receives

A complete Service workflow with Microsoft 365 integration and every service document and field managed in one place.

How we know this phase is complete: one service job with a site visit goes from enquiry to work plan, price calculation, customer email, and SharePoint filing.

PHASE 3 — Complete Project Workflow

Purpose: manage the full project workflow from opportunity registration through proposal, revision, dispatch, tracking, and accounting handover.

What AmbuFast will set up

- Register and follow long-term project opportunities even before final pricing is available.
- Read customer project documents and create an organised item-and-cost list (BoQ) for hardware, software, and services.
- Prepare proposals in INR, USD, or AED and use approved commercial terms.
- Manage revised versions of a proposal and make sure every revision is approved before it is sent again.
- Send basic won-deal information to Tally or Zoho Books.

What Betser Life receives

A complete Project workflow with controlled proposals, revisions, approvals, dispatch, tracking, and accounting handover.

How we know this phase is complete: one project proposal goes from customer requirement to item-and-cost list, currency conversion, a revised version, and accounting export.

PHASE 4 — Add controls, reports, and launch safely

Purpose: make sure the platform is controlled, measurable, tested, and ready for daily use.

Who approves what

Decision	When it is needed	Who must approve
Technical check	Every technical proposal	LJS or AN
Commercial exception	When non-standard commercial terms are used	AH
Small deal, healthy margin	Below INR 10 Lakhs and gross margin above 50%	Assigned salesperson
Small deal, lower margin	Below INR 10 Lakhs and gross margin 50% or below	AH or LJS
Large deal	INR 10 Lakhs or more, at any margin	AH and LJS
Final customer release	Before any approved quote or revision is sent	AH and LJS

What AmbuFast will set up

- Alerts for quotes that are about to expire, duplicate enquiries, customer replies, and inactive opportunities.
- Simple management reports for pipeline health, wins and losses, price-list control, and user access.
- Full user testing, mobile and tablet checks, security checks, go-live support, and early post-go-live assistance.

What Betser Life receives

A controlled platform with clear approval responsibility, useful management reporting, and support for the move into daily use.

How we know this phase is complete: the full workflow, approval rules, and management reports pass user testing and are signed off for live use.

ONE-TIME IMPLEMENTATION FEE

INR 2,89,000

One-time implementation fee: INR 2,89,000 plus applicable GST; split across four accepted phase milestones.

Payment schedule: INR 72,250 + applicable GST per phase/quarter. AmbuFast raises each invoice only after the related phase is completed and accepted in writing. Payment is due within 15 days of the invoice date. GST is charged at the applicable rate on each milestone invoice. These are four instalments of the one-time INR 2,89,000 project fee, not recurring quarterly charges.

Proposal validity

This proposal is valid for 60 days from its issue date. The work starts according to the mutually agreed schedule and depends on access to the required Microsoft 365 and accounting systems.

AmbuFast Emergency Services Pvt. Ltd.

Submitted to BETSER LIFE PRIVATE LIMITED

TC 16/3766(11), Lotus Tower, Kumarapuram, Thiruvananthapuram, Kerala, INDIA – 695011

GSTN: 32AAJCB5847N1Z9 · May 2026